
PWS for Interpretation Equipment  

For the 2015-08 Managing Security Resources in Africa Seminar 

31 August – 04 September 2015 – Kampala, UGANDA 

 

 

REQUIREMENTS: INTERPRETATION EQUIPMENT  

 

Below is the main setup schedule and activity use for interpretation equipment. Contractor is requested to 

breakdown and move out equipment on the last day of activity. 

 

Room Purpose Setup Activity Equipment 

Plenary Room  

 

Plenary 

Session 

30 AUG 

2015 

31 AUG - 

04 SEPT 

2015 

 2 soundproof and full size ventilated 

interpretation booths and related 

equipment for 8 interpreters (2 

languages – English, French) 

 1 sound system / full equipment 

peripherals  

 Recording of all Plenary Sessions in 

digital format 

 Tabletop microphones for 90 

participants  

 Headsets 

 Additional 40 headsets for the 

Opening Ceremony on 31 August 

2015 

 2 wireless microphones 

 1 Podium microphone 

 4 tabletop microphones for dais 

Breakout room 

# 1 

Discussion 

Group # 1 

30 AUG 31 AUG - 

04 SEPT 

2015 

 1 full size booth and related equipment 

for 2 interpreters (2 languages- 

English and French) 

 1 sound system / board  

 Tabletop microphones and receivers 

for 15 persons 

Breakout room 

# 2 

Discussion 

Group # 2 

30 AUG 31 AUG - 

04 SEPT 

2015 

 1 full size booth and related equipment 

for 2 interpreters (2 languages- 

English and French) 

 1 sound system / board  

 Tabletop microphones and receivers 

for 15 persons 

Breakout room 

# 3 

Discussion 

Group # 3 

30 AUG 31 AUG - 

04 SEPT 

2015 

 1 full size booth and related equipment 

for 2 interpreters (2 languages- 

English and French) 

 1 sound system / board  

 Tabletop microphones and receivers 

for 15 persons 



Room Purpose Setup Activity Equipment 

Breakout room 

# 4 

Discussion 

Group # 4 

30 AUG 31 AUG - 

04 SEPT 

2015 

 1 full size booth and related equipment 

for 2 interpreters (2 languages- 

English and French) 

 1 sound system / board  

 Tabletop microphones and receivers 

for 15 persons 

 

SERVICES   

a) Contractor technical staff must be present and available during all plenary sessions. 

b) Contractor shall bring backup equipment should any equipment fail to function. 

c) Above services to be delivered in accordance with program schedule. 

 


